BID DATE - 17 OCTOBER 2024 3:00 PM	J.C. Orr & Sons, Inc. Altoona, PA 814-944-8112	Massaro Corporation Pittsburgh, PA 412-598-5662
BASE BID	\$14,749,809.00	\$15,796,000.00
ALTERNATES:		
Alt. G-1: Remove and Replace Existing Entrance Canopy	\$300,000.00	\$590,000.00
Alt. G-2: New Canopies at PreSchool and Bus Drop-Off Entrances	\$420,000.00	\$600,000.00
Alt. G-3: Paving at Baseball Field	\$295,000.00	\$285,000.00
Alt. G-4: Pave Overflow Area	\$22,000.00	\$18,000.00
Alt. G-5A: New Bleachers in Middle School Gymnasium	\$154,000.00	\$164,000.00
Alt. G-5B: Middle School Gymnasium - Drop Down Divider Curtain	\$40,000.00	\$35,000.00
Alt. G-5C: Middle School Gymnasium - New Folding Panel Partition	\$209,000.00	\$268,000.00
Alt. G-5D: Paint Existing Middle School Gymnasium Walls	\$38,000.00	\$13,000.00
Alt. G-5E: Replace Wall Padding in Middle School Gymnasium	\$12,000.00	\$15,000.00
Alt. G-6: New 40 Gal. Cleveland Steam Kettle	\$35,000.00	\$32,000.00
Alt. G-7: Two Classroom Conversion to Offices	(\$32,000.00)	(\$22,000.00)
Alt. G-8: Reduce Staff Parking Spaces	(\$50,000.00)	(\$55,000.00)
Alt. G-9: Reduce Remaining Staff Parking Spaces	(\$53,000.00)	(\$60,000.00)
Alt. G-10: Provide Stud Partitions in Lieu of Folding Panel Partition	(\$112,000.00)	(\$55,000.00)
Alt. G-11: Change Decorative Fence to Chain Link Fence at Playground	(\$17,000.00)	(\$22,000.00)
Alt. G-12: Delete Curved Ceiling Bulkhead	(\$5,000.00)	(\$5,000.00)
Alt. G-13: Modified Bit. Roof in Lieu of EPDM		\$460,000.00
Alt. G-14: Walk-in Cooler & Freezer Controller	\$900.00	(\$1,000.00)
Alt. G-15: Existing Storefront Filler Panel Replacement	\$6,700.00	\$450.00

Additions and Alterations to West Branch Elementary School

	Carlisle, PA 717-241-9662
BASE BID	\$728,870.00
ALTERNATES:	

Additions and Alterations to West Branch Elementary School